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DIST. COTA ALTURA DIST. COTA TERRENO PROJETO C.V. DIST. COTA DIST. COTA ALTURA CORTE ATERRO CORTE ATERRO

0+0,000 874,065 0,000 0,000 0,000 0,000

1+0,000 -8,039 874,030 874,143 874,271 -0,13 5,153 874,116 5,204 874,167 0,051 0,385 18,651 0,385 18,651

1+1,927 -8,391 873,738 -0,290 -7,957 874,028 874,133 874,267 -0,13 5,153 874,112 5,208 874,167 0,055 0,078 3,588 0,463 22,239

2+0,000 -7,903 873,953 0,086 -7,817 873,868 874,029 874,102 -0,07 5,153 873,948 5,224 874,018 0,071 4,596 18,491 5,059 40,731

2+3,855 -7,893 873,950 0,129 -7,764 873,821 873,991 874,054 -0,06 5,153 873,899 5,234 873,980 0,081 2,003 0,633 7,062 41,363

3+0,000 -7,556 873,906 0,274 -7,283 873,632 873,832 873,851 -0,02 5,153 873,696 5,303 873,846 0,149 14,619 1,203 21,681 42,566

4+0,000 -6,929 873,687 0,286 -6,642 873,400 873,599 873,600 0,00 5,153 873,445 5,306 873,598 0,153 29,173 0,102 50,855 42,668

4+9,443 -6,634 873,583 0,292 -6,342 873,291 873,492 873,481 0,01 5,153 873,326 5,312 873,485 0,158 16,033 0,000 66,888 42,668

5+0,000 -6,402 873,491 0,325 -6,077 873,166 873,348 873,348 0,00 5,153 873,194 5,317 873,357 0,163 17,657 0,000 84,545 42,668

6+0,000 -6,309 873,239 0,322 -5,987 872,917 873,099 873,097 0,00 5,153 872,942 5,374 873,163 0,221 33,118 0,000 117,663 42,668

7+0,000 -6,306 872,995 0,329 -5,977 872,666 872,853 872,846 0,01 5,153 872,691 5,350 872,888 0,197 34,429 0,000 152,092 42,668

7+2,779 -6,296 872,953 0,321 -5,974 872,632 872,818 872,811 0,01 5,153 872,656 5,350 872,853 0,196 4,882 0,000 156,974 42,668

8+0,000 -6,346 872,698 0,285 -6,060 872,413 872,594 872,594 0,00 5,153 872,440 5,350 872,637 0,197 29,456 0,000 186,430 42,668

9+0,000 -6,491 872,474 0,309 -6,182 872,164 872,351 872,350 0,00 5,153 872,195 5,360 872,401 0,206 32,713 0,000 219,142 42,668

9+16,116 -6,459 872,255 0,288 -6,171 871,967 872,153 872,153 0,00 5,153 871,998 5,353 872,197 0,199 23,638 0,000 242,781 42,668

10+0,000 -6,515 872,226 0,307 -6,208 871,919 872,105 872,105 0,00 5,153 871,951 5,351 872,148 0,198 5,587 0,000 248,368 42,668

11+0,000 -6,250 871,702 871,878 871,889 -0,01 5,153 871,735 5,476 872,057 0,323 27,923 0,046 276,291 42,714

12+0,000 -6,583 871,815 0,329 -6,254 871,486 871,691 871,674 0,02 5,153 871,519 5,552 871,918 0,399 29,510 0,046 305,801 42,761

13+0,000 -6,461 871,623 0,342 -6,119 871,281 871,518 871,465 0,05 5,153 871,310 5,582 871,739 0,429 35,901 0,000 341,702 42,761

14+0,000 -6,298 871,419 0,295 -6,003 871,124 871,355 871,304 0,05 5,153 871,150 5,620 871,616 0,466 35,577 0,000 377,280 42,761

15+0,000 -6,208 871,307 0,286 -5,921 871,021 871,266 871,199 0,07 5,153 871,044 5,590 871,480 0,436 33,490 0,000 410,770 42,761

16+0,000 -6,138 871,249 0,277 -5,862 870,973 871,225 871,148 0,08 5,153 870,994 5,446 871,287 0,293 33,293 0,000 444,063 42,761

17+0,000 -6,039 871,178 0,200 -5,839 870,978 871,205 871,153 0,05 5,153 870,999 5,379 871,225 0,226 28,695 0,000 472,758 42,761

17+6,497 -5,986 871,189 0,196 -5,790 870,993 871,203 871,167 0,04 5,153 871,012 5,340 871,199 0,187 7,012 0,000 479,770 42,761

18+0,000 -5,746 871,203 0,164 -5,583 871,039 871,200 871,207 -0,01 5,153 871,052 5,254 871,153 0,101 8,735 0,016 488,505 42,777

18+15,644 -5,707 871,239 0,152 -5,555 871,087 871,234 871,254 -0,02 5,153 871,099 7,588 0,460 496,093 43,237

19+0,000 -5,632 871,231 0,129 -5,503 871,102 871,242 871,267 -0,03 5,153 871,112 3,023 0,317 499,116 43,554

20+0,000 -5,443 871,243 0,077 -5,366 871,166 871,293 871,327 -0,03 5,153 871,172 5,414 871,433 0,260 13,973 2,385 513,089 45,939

20+4,791 -5,404 871,244 0,063 -5,341 871,181 871,322 871,341 -0,02 5,153 871,187 5,417 871,451 0,264 3,058 0,647 516,147 46,587

20+17,371 -5,351 871,256 0,036 -5,315 871,220 871,369 871,379 -0,01 5,153 871,225 5,502 871,574 0,349 8,599 1,979 524,746 48,565
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21+0,000 -5,334 871,257 0,029 -5,305 871,228 871,378 871,387 -0,01 5,153 871,232 5,521 871,600 0,367 1,910 0,510 526,656 49,076

22+0,000 -5,161 871,312 871,471 871,467 0,00 5,153 871,313 5,559 871,718 0,406 16,310 2,916 542,967 51,991

23+0,000 -5,066 871,377 -0,061 -4,974 871,438 871,609 871,588 0,02 5,153 871,433 5,463 871,743 0,310 18,506 2,034 561,473 54,026

24+0,000 -4,839 871,639 0,035 -4,804 871,604 871,779 871,748 0,03 5,153 871,594 5,410 871,851 0,257 18,492 1,065 579,965 55,091

25+0,000 -4,633 871,810 0,000 -4,633 871,810 871,974 871,949 0,03 5,153 871,794 5,319 871,960 0,166 15,218 0,000 595,183 55,091

25+1,682 -4,659 871,802 -0,027 -4,619 871,829 871,991 871,968 0,02 5,153 871,813 5,316 871,976 0,163 1,040 0,003 596,223 55,095

26+0,000 -4,482 872,042 -0,014 -4,461 872,056 872,204 872,190 0,01 5,153 872,035 5,326 872,208 0,173 10,422 0,047 606,645 55,142

27+0,000 -4,309 872,344 0,022 -4,287 872,322 872,476 872,451 0,03 5,153 872,296 5,280 872,422 0,126 11,414 0,013 618,059 55,155

28+0,000 -4,151 872,628 0,039 -4,111 872,589 872,716 872,712 0,00 5,153 872,557 5,301 872,705 0,148 10,252 0,000 628,312 55,155

29+0,000 -3,942 872,862 0,007 -3,935 872,855 873,007 872,973 0,03 5,153 872,818 5,362 873,027 0,208 12,034 0,000 640,346 55,155

29+5,993 -3,955 873,007 0,073 -3,882 872,935 873,088 873,051 0,04 5,153 872,896 5,369 873,112 0,215 4,705 0,000 645,050 55,155

30+0,000 -3,883 873,148 0,030 -3,853 873,118 873,281 873,234 0,05 5,153 873,079 5,350 873,276 0,196 10,917 0,000 655,967 55,155

31+0,000 -3,994 873,285 -0,094 -3,853 873,379 873,536 873,495 0,04 5,153 873,340 5,308 873,494 0,154 12,708 1,790 668,675 56,945

32+0,000 -3,853 873,640 873,798 873,756 0,04 5,153 873,601 5,352 873,800 0,199 11,088 1,790 679,763 58,736

33+0,000 -3,879 873,884 -0,017 -3,853 873,901 874,053 874,017 0,04 5,153 873,862 5,388 874,097 0,234 11,590 0,025 691,353 58,761

34+0,000 -3,861 874,157 -0,005 -3,853 874,162 874,290 874,278 0,01 5,153 874,123 5,261 874,231 0,108 7,072 0,031 698,425 58,792

35+0,000 -3,876 874,408 -0,015 -3,853 874,423 874,541 874,539 0,00 5,153 874,384 5,332 874,563 0,179 3,753 0,040 702,178 58,832

36+0,000 -3,861 874,692 0,007 -3,853 874,684 874,794 874,800 -0,01 5,153 874,645 5,434 874,925 0,280 5,281 0,095 707,459 58,926

37+0,000 -3,859 874,950 0,005 -3,853 874,945 875,049 875,061 -0,01 5,153 874,906 5,489 875,241 0,335 6,999 0,494 714,458 59,420

38+0,000 -3,863 875,200 -0,007 -3,853 875,206 875,318 875,322 0,00 5,153 875,167 5,468 875,481 0,314 7,212 0,495 721,670 59,916

39+0,000 -3,859 875,473 0,006 -3,853 875,467 875,594 875,583 0,01 5,153 875,428 5,423 875,698 0,270 6,891 0,345 728,562 60,261

40+0,000 -3,860 875,734 0,006 -3,853 875,728 875,853 875,844 0,01 5,153 875,689 5,506 876,042 0,353 7,933 0,946 736,494 61,207

41+0,000 -4,023 876,159 0,169 -3,853 875,989 876,113 876,105 0,01 5,153 875,950 5,503 876,300 0,350 8,486 1,128 744,980 62,334

42+0,000 -4,004 876,400 0,150 -3,853 876,250 876,364 876,366 0,00 5,153 876,211 5,280 876,337 0,126 6,651 0,469 751,631 62,804

43+0,000 -3,853 876,461 876,629 876,577 0,05 5,153 876,422 10,307 0,004 761,938 62,808

44+0,000 -3,924 876,741 0,071 -3,853 876,671 876,870 876,786 0,08 5,153 876,632 5,397 876,875 0,243 18,085 0,000 780,023 62,808

45+0,000 -3,915 876,942 0,062 -3,853 876,880 877,085 876,995 0,09 5,153 876,841 5,524 877,211 0,370 22,034 0,000 802,057 62,808

46+0,000 -3,908 877,143 0,054 -3,853 877,089 877,272 877,204 0,07 5,153 877,050 5,561 877,458 0,408 21,896 0,000 823,953 62,808

47+0,000 -3,877 877,316 0,023 -3,853 877,293 877,426 877,408 0,02 5,153 877,254 5,412 877,512 0,259 15,713 0,000 839,666 62,808

48+0,000 -3,964 877,570 0,110 -3,853 877,460 877,563 877,575 -0,01 5,153 877,421 5,370 877,637 0,217 7,511 1,110 847,177 63,918

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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49+0,000 -3,956 877,687 0,103 -3,853 877,584 877,641 877,700 -0,06 5,153 877,545 5,311 877,702 0,157 3,327 5,592 850,504 69,510

50+0,000 -3,961 877,595 -0,072 -3,853 877,666 877,719 877,782 -0,06 5,153 877,627 5,314 877,788 0,161 2,302 8,971 852,806 78,481

51+0,000 -3,865 877,699 -0,008 -3,853 877,706 877,770 877,822 -0,05 5,153 877,667 5,248 877,762 0,095 1,645 7,371 854,451 85,853

51+14,850 -3,952 877,807 0,098 -3,853 877,709 877,792 877,824 -0,03 5,153 877,670 5,292 877,809 0,139 2,033 4,050 856,484 89,903

52+0,000 -3,989 877,840 0,135 -3,853 877,704 877,799 877,820 -0,02 5,153 877,665 5,274 877,786 0,121 1,308 1,217 857,792 91,120

53+0,000 -3,853 877,665 877,768 877,780 -0,01 5,153 877,626 5,221 877,693 0,067 6,350 3,487 864,142 94,606

54+0,000 -3,853 877,620 877,711 877,736 -0,02 5,153 877,581 5,233 877,661 0,080 7,415 3,172 871,557 97,779

55+0,000 -5,154 877,538 0,001 -5,153 877,537 877,674 877,691 -0,02 5,153 877,537 5,328 877,711 0,175 10,508 2,783 882,066 100,562

56+0,000 -5,444 877,298 -0,193 -5,153 877,492 877,605 877,646 -0,04 5,153 877,492 5,320 877,659 0,167 10,982 3,855 893,048 104,417

57+0,000 -5,698 877,084 -0,363 -5,153 877,447 877,558 877,602 -0,04 5,153 877,447 5,232 877,525 0,078 7,971 6,006 901,018 110,423

57+15,307 -5,977 876,864 -0,549 -5,153 877,413 877,521 877,568 -0,05 5,153 877,413 5,259 877,519 0,106 4,694 6,350 905,712 116,773

58+0,000 -5,983 876,850 -0,553 -5,153 877,403 877,507 877,557 -0,05 5,153 877,403 5,260 877,509 0,106 1,211 2,616 906,923 119,389

59+0,000 -6,030 876,774 -0,584 -5,153 877,358 877,484 877,513 -0,03 5,153 877,358 5,218 877,423 0,065 4,962 13,713 911,885 133,102

60+0,000 -6,182 876,628 -0,686 -5,153 877,313 877,434 877,468 -0,03 5,153 877,313 5,255 877,415 0,101 4,524 18,322 916,409 151,424

61+0,000 -6,194 876,575 -0,694 -5,153 877,269 877,399 877,423 -0,02 5,153 877,269 5,175 877,290 0,022 3,614 23,233 920,023 174,657

62+0,000 -6,170 876,547 -0,678 -5,153 877,224 877,356 877,379 -0,02 5,153 877,224 5,184 877,254 0,030 3,976 23,034 923,999 197,692

63+0,000 -6,081 876,562 -0,618 -5,153 877,180 877,278 877,334 -0,06 5,153 877,180 5,228 877,130 -0,049 4,849 23,571 928,849 221,262

63+15,764 -6,015 876,570 -0,574 -5,153 877,144 877,234 877,299 -0,07 5,153 877,144 5,184 877,124 -0,020 4,275 19,567 933,123 240,830

63+17,481 -6,005 876,573 -0,568 -5,153 877,141 877,228 877,295 -0,07 5,153 877,141 5,177 877,125 -0,016 0,523 1,961 933,646 242,791

64+0,000 -5,989 876,578 -0,557 -5,153 877,135 877,219 877,290 -0,07 5,153 877,135 5,167 877,126 -0,009 0,805 2,754 934,451 245,546

65+0,000 -5,909 876,587 -0,504 -5,153 877,090 877,217 877,245 -0,03 5,153 877,090 5,487 876,868 -0,222 7,305 20,432 941,756 265,978

65+14,567 -6,027 876,476 -0,582 -5,153 877,058 877,172 877,213 -0,04 5,153 877,058 5,296 876,963 -0,095 4,907 15,857 946,663 281,835

66+0,000 -6,078 876,429 -0,616 -5,153 877,046 877,147 877,200 -0,05 5,153 877,046 5,170 877,035 -0,011 1,319 6,460 947,982 288,295

67+0,000 -6,159 876,331 -0,670 -5,153 877,001 877,091 877,156 -0,06 5,153 877,001 5,162 877,010 0,008 4,249 24,885 952,231 313,180

67+11,653 -6,181 876,290 -0,685 -5,153 876,975 877,064 877,130 -0,07 5,153 876,975 5,176 876,998 0,022 2,046 15,418 954,277 328,598

68+0,000 -6,201 876,259 -0,698 -5,153 876,957 877,047 877,111 -0,06 5,153 876,957 5,227 877,030 0,074 1,179 10,771 955,456 339,369

69+0,000 -6,182 876,226 -0,686 -5,153 876,912 876,999 877,067 -0,07 5,153 876,912 5,222 876,866 -0,046 2,214 23,483 957,670 362,852

70+0,000 -6,084 876,247 -0,620 -5,153 876,867 876,947 877,022 -0,07 5,153 876,867 5,213 876,927 0,059 1,067 20,468 958,737 383,320

71+0,000 -6,113 876,127 -0,639 -5,153 876,766 876,860 876,921 -0,06 5,153 876,766 5,242 876,856 0,089 0,753 17,351 959,490 400,671

72+0,000 -5,968 876,068 -0,543 -5,153 876,611 876,756 876,765 -0,01 5,153 876,611 5,329 876,786 0,175 2,134 12,741 961,623 413,411

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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73+0,000 -5,352 876,322 -0,133 -5,153 876,455 876,624 876,610 0,01 5,153 876,455 5,370 876,672 0,216 3,827 6,287 965,450 419,698

74+0,000 -5,286 876,211 -0,088 -5,153 876,299 876,447 876,454 -0,01 5,153 876,299 5,312 876,458 0,159 3,453 3,351 968,903 423,049

75+0,000 -5,303 876,044 -0,100 -5,153 876,144 876,306 876,298 0,01 5,153 876,144 5,406 876,396 0,253 3,940 3,045 972,843 426,094

75+8,474 -5,317 875,969 -0,109 -5,153 876,078 876,244 876,232 0,01 5,153 876,078 5,318 876,242 0,164 1,814 1,015 974,657 427,109

76+0,000 -5,318 875,879 -0,109 -5,153 875,988 876,156 876,143 0,01 5,153 875,988 5,281 876,115 0,127 1,874 1,256 976,531 428,366

76+16,368 -5,245 875,799 -0,061 -5,153 875,861 876,018 876,015 0,00 5,153 875,861 5,303 876,010 0,149 2,356 1,344 978,887 429,710

77+0,000 -5,217 875,790 -0,043 -5,153 875,832 875,987 875,987 0,00 5,153 875,832 5,324 876,003 0,171 0,534 0,237 979,421 429,947

78+0,000 -5,218 875,633 -0,043 -5,153 875,677 875,859 875,831 0,03 5,153 875,677 5,372 875,895 0,218 5,305 0,855 984,726 430,801

78+4,261 -5,215 875,602 -0,041 -5,153 875,644 875,828 875,798 0,03 5,153 875,644 5,382 875,872 0,229 1,615 0,092 986,341 430,894

79+0,000 -5,233 875,482 -0,053 -5,153 875,535 875,710 875,690 0,02 5,153 875,535 5,370 875,752 0,217 5,349 0,522 991,690 431,416

80+0,000 -5,259 875,421 -0,071 -5,153 875,492 875,683 875,647 0,04 5,153 875,492 5,313 875,652 0,160 5,863 0,812 997,553 432,227

81+0,000 -5,264 875,471 -0,074 -5,153 875,545 875,705 875,700 0,00 5,153 875,545 5,311 875,703 0,157 4,200 1,917 1.001,753 434,144

82+0,000 -5,153 875,612 875,747 875,767 -0,02 5,153 875,612 5,239 875,698 0,086 1,540 4,649 1.003,293 438,793

83+0,000 -5,159 875,658 0,005 -5,153 875,653 875,725 875,807 -0,08 5,153 875,653 5,262 875,761 0,108 0,785 10,111 1.004,078 448,904

83+1,106 -5,180 875,677 0,027 -5,153 875,650 875,724 875,805 -0,08 5,153 875,650 5,269 875,766 0,116 0,058 0,762 1.004,136 449,666

83+8,502 -6,340 876,804 1,187 -5,153 875,617 875,668 875,772 -0,10 5,153 875,617 5,261 875,725 0,108 4,015 5,026 1.008,151 454,692

83+15,899 -5,153 875,555 0,000 -5,153 875,555 875,635 875,710 -0,07 5,153 875,555 5,243 875,644 0,089 6,255 4,247 1.014,406 458,939

84+0,000 -5,153 875,508 0,000 -5,153 875,508 875,600 875,663 -0,06 5,153 875,508 5,237 875,592 0,084 3,121 1,855 1.017,527 460,795

85+0,000 -5,153 875,179 875,334 875,333 0,00 5,153 875,179 5,222 875,133 -0,046 9,224 5,763 1.026,750 466,558

86+0,000 -5,727 874,440 -0,382 -5,153 874,822 874,979 874,977 0,00 5,153 874,822 5,225 874,894 0,072 1,025 7,263 1.027,776 473,821

87+0,000 -5,974 874,237 -0,214 -5,653 874,451 874,601 874,621 -0,02 5,153 874,466 5,705 874,417 -0,050 0,348 12,883 1.028,124 486,704

88+0,000 -5,717 874,133 -0,043 -5,653 874,176 874,385 874,345 0,04 5,153 874,191 5,824 874,346 0,155 5,254 7,297 1.033,378 494,002

88+1,341 -5,713 874,123 -0,040 -5,653 874,163 874,374 874,333 0,04 5,153 874,178 5,836 874,345 0,167 0,727 0,039 1.034,105 494,041

89+0,000 -5,697 874,033 -0,029 -5,653 874,062 874,291 874,231 0,06 5,153 874,077 5,813 874,222 0,145 13,315 0,329 1.047,419 494,370

90+0,000 -5,764 874,035 -0,074 -5,653 874,109 874,338 874,279 0,06 5,153 874,124 5,895 874,351 0,226 20,098 0,293 1.067,517 494,663

90+10,725 -5,947 873,983 -0,195 -5,653 874,178 874,402 874,348 0,05 5,153 874,193 5,882 874,407 0,213 11,800 0,842 1.079,317 495,505

91+0,000 -6,050 873,973 -0,265 -5,653 874,238 874,458 874,407 0,05 5,153 874,253 5,940 874,524 0,272 10,179 1,466 1.089,496 496,971

92+0,000 -6,167 874,024 -0,343 -5,653 874,366 874,589 874,536 0,05 5,153 874,381 5,957 874,670 0,289 23,211 3,949 1.112,708 500,920

93+0,000 -5,838 874,371 -0,123 -5,653 874,495 874,703 874,664 0,04 5,153 874,510 5,877 874,719 0,209 20,913 2,488 1.133,620 503,408

93+0,109 -5,836 874,374 -0,121 -5,653 874,495 874,704 874,665 0,04 5,153 874,510 5,877 874,719 0,209 0,099 0,004 1.133,720 503,411

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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94+0,000 -5,766 874,548 -0,075 -5,653 874,623 874,830 874,793 0,04 5,153 874,638 5,884 874,853 0,215 16,377 1,048 1.150,097 504,460

95+0,000 -5,992 874,526 -0,225 -5,653 874,751 874,968 874,921 0,05 5,153 874,766 5,779 874,877 0,111 14,668 1,895 1.164,765 506,355

96+0,000 -5,874 874,733 -0,147 -5,653 874,880 875,074 875,049 0,02 5,153 874,895 5,749 874,975 0,080 12,100 2,050 1.176,865 508,405

97+0,000 -5,712 874,969 -0,039 -5,653 875,008 875,197 875,178 0,02 5,153 875,023 5,813 875,168 0,145 10,990 1,193 1.187,854 509,597

98+0,000 -5,779 875,053 -0,084 -5,653 875,137 875,329 875,306 0,02 5,153 875,152 5,871 875,354 0,202 13,902 0,616 1.201,757 510,213

99+0,000 -5,688 875,242 -0,023 -5,653 875,265 875,453 875,435 0,02 5,153 875,280 5,775 875,387 0,107 14,487 0,443 1.216,243 510,656

100+0,000 -5,732 875,472 0,078 -5,653 875,393 875,582 875,563 0,02 5,153 875,408 5,864 875,604 0,195 16,367 0,151 1.232,610 510,806

101+0,000 -5,698 875,566 0,044 -5,653 875,522 875,711 875,691 0,02 5,153 875,537 5,898 875,766 0,229 20,131 0,000 1.252,741 510,806

102+0,000 -5,688 875,710 0,035 -5,653 875,676 875,867 875,845 0,02 5,153 875,691 6,325 876,348 0,657 24,631 0,000 1.277,372 510,806

103+0,000 -5,715 875,942 0,062 -5,653 875,881 876,023 876,050 -0,03 5,153 875,896 6,136 876,363 0,467 28,431 0,733 1.305,803 511,539

104+0,000 -5,680 876,163 0,026 -5,653 876,136 876,204 876,306 -0,10 5,153 876,151 6,013 876,496 0,345 20,998 3,619 1.326,800 515,159

105+0,000 -5,789 876,328 -0,090 -5,653 876,418 876,407 876,587 -0,18 5,153 876,433 5,946 876,711 0,278 10,728 11,313 1.337,529 526,471

106+0,000 -5,912 876,527 -0,172 -5,653 876,699 876,610 876,869 -0,26 5,153 876,714 6,066 877,112 0,398 12,354 21,516 1.349,883 547,987

107+0,000 -6,040 876,723 -0,258 -5,653 876,981 876,841 877,150 -0,31 5,153 876,996 6,138 877,466 0,470 18,624 30,885 1.368,507 578,872

108+0,000 -5,653 877,262 877,079 877,432 -0,35 5,153 877,277 6,089 877,698 0,421 15,622 37,380 1.384,129 616,252

109+0,000 -5,790 877,452 -0,091 -5,653 877,543 877,349 877,713 -0,36 5,153 877,558 6,243 878,133 0,575 15,044 38,177 1.399,173 654,429

110+0,000 -5,773 877,745 -0,080 -5,653 877,825 877,627 877,994 -0,37 5,153 877,840 6,247 878,418 0,579 20,528 37,574 1.419,701 692,003

111+0,000 -5,758 878,036 -0,070 -5,653 878,106 877,905 878,276 -0,37 5,153 878,121 5,983 878,436 0,315 15,609 38,888 1.435,310 730,891

112+0,000 -5,714 878,448 0,061 -5,653 878,387 878,491 878,557 -0,07 5,153 878,402 6,044 878,778 0,375 15,398 21,498 1.450,708 752,389

112+18,758 -5,669 878,555 -0,011 -5,653 878,566 878,582 878,735 -0,15 5,153 878,581 6,002 878,914 0,334 16,302 7,850 1.467,010 760,239

113+0,000 -5,681 878,559 -0,019 -5,653 878,577 878,582 878,747 -0,17 5,153 878,592 6,005 878,929 0,337 0,832 0,902 1.467,843 761,141

114+0,000 -5,728 878,718 -0,049 -5,653 878,767 878,726 878,937 -0,21 5,153 878,782 6,157 879,271 0,489 17,186 17,484 1.485,029 778,625

115+0,000 -5,873 879,177 0,220 -5,653 878,957 878,933 879,127 -0,19 5,153 878,972 6,257 879,560 0,588 27,943 15,498 1.512,972 794,123

116+0,000 -5,894 879,388 0,241 -5,653 879,147 879,091 879,317 -0,23 5,153 879,162 6,155 879,649 0,487 34,069 11,667 1.547,041 805,790

117+0,000 -5,989 879,672 0,335 -5,653 879,337 879,308 879,506 -0,20 5,153 879,352 6,271 879,954 0,602 38,557 9,571 1.585,598 815,361

118+0,000 -6,022 879,895 0,368 -5,653 879,527 879,532 879,696 -0,16 5,153 879,542 6,286 880,159 0,618 48,255 5,834 1.633,853 821,196

119+0,000 -6,065 880,128 0,411 -5,653 879,717 879,805 879,886 -0,08 5,153 879,732 6,410 880,473 0,741 62,091 2,914 1.695,944 824,110

120+0,000 -6,099 880,352 0,445 -5,653 879,907 880,011 880,076 -0,06 5,153 879,922 6,443 880,696 0,775 71,032 1,377 1.766,976 825,487

121+0,000 -6,078 880,521 0,424 -5,653 880,096 880,190 880,266 -0,08 5,153 880,111 6,297 880,740 0,629 62,167 1,560 1.829,143 827,047

122+0,000 -6,034 880,631 0,381 -5,653 880,250 880,306 880,420 -0,11 5,153 880,265 6,144 880,741 0,476 46,313 2,882 1.875,455 829,930

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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122+4,723 -6,032 880,654 0,379 -5,653 880,276 880,318 880,445 -0,13 5,153 880,291 6,138 880,761 0,470 8,788 1,023 1.884,243 830,953

123+0,000 -6,042 880,720 0,389 -5,653 880,331 880,418 880,501 -0,08 5,153 880,346 6,021 880,699 0,352 24,729 2,839 1.908,973 833,792

124+0,000 -6,099 880,785 0,446 -5,653 880,340 880,465 880,510 -0,04 5,153 880,355 5,928 880,614 0,260 30,015 1,914 1.938,987 835,706

125+0,000 -6,153 880,776 0,499 -5,653 880,276 880,443 880,446 0,00 5,153 880,291 5,967 880,590 0,299 33,535 0,696 1.972,522 836,402

126+0,000 -6,244 880,766 0,590 -5,653 880,176 880,427 880,346 0,08 5,153 880,191 6,012 880,534 0,343 47,698 0,111 2.020,220 836,512

127+0,000 -6,270 880,692 0,616 -5,653 880,076 880,355 880,246 0,11 5,153 880,091 5,888 880,311 0,220 57,848 0,000 2.078,068 836,512

128+0,000 -6,261 880,584 0,607 -5,653 879,976 880,231 880,146 0,09 5,153 879,991 6,070 880,393 0,401 57,265 0,000 2.135,333 836,512

129+0,000 -6,217 880,440 0,563 -5,653 879,876 880,114 880,046 0,07 5,153 879,891 6,051 880,274 0,383 59,193 0,000 2.194,526 836,512

130+0,000 -6,151 880,249 0,497 -5,653 879,751 879,944 879,921 0,02 5,153 879,766 6,141 880,239 0,473 60,706 0,000 2.255,233 836,512

131+0,000 -6,109 880,033 0,455 -5,653 879,577 879,763 879,747 0,02 5,153 879,592 6,203 880,127 0,534 59,667 0,000 2.314,900 836,512

131+10,687 -6,015 879,826 0,362 -5,653 879,464 879,598 879,634 -0,04 5,153 879,479 6,599 880,410 0,931 33,041 0,129 2.347,940 836,641

132+0,000 -6,016 879,716 0,363 -5,653 879,354 879,453 879,523 -0,07 5,153 879,369 6,857 880,557 1,189 33,353 0,438 2.381,293 837,079

133+0,000 -5,886 879,396 0,289 -5,597 879,107 879,268 879,275 -0,01 5,153 879,121 6,865 880,317 1,196 56,750 0,717 2.438,043 837,796

134+0,000 -5,694 879,072 0,209 -5,485 878,862 878,993 879,027 -0,03 5,153 878,872 6,872 880,076 1,203 31,717 0,442 2.469,760 838,238

135+0,000 -5,468 878,615 878,711 878,779 -0,07 5,153 878,624 6,668 879,624 0,999 26,459 1,648 2.496,219 839,886

135+15,062 -5,468 878,428 878,540 878,592 -0,05 5,153 878,437 6,321 879,090 0,652 18,927 1,450 2.515,146 841,336

136+0,000 -5,468 878,366 878,498 878,531 -0,03 5,153 878,376 6,231 878,939 0,563 6,312 0,268 2.521,458 841,604

137+0,000 -5,468 878,118 878,293 878,282 0,01 5,153 878,128 6,195 878,654 0,526 25,109 0,385 2.546,566 841,989

138+0,000 -5,468 877,870 878,056 878,034 0,02 5,153 877,879 6,188 878,399 0,520 23,191 0,000 2.569,757 841,989

139+0,000 -5,517 877,671 0,049 -5,468 877,622 877,823 877,786 0,04 5,153 877,631 6,303 878,266 0,635 27,012 0,000 2.596,769 841,989

139+4,036 -5,509 877,613 0,041 -5,468 877,572 877,767 877,736 0,03 5,153 877,581 6,202 878,115 0,534 5,955 0,000 2.602,724 841,989

140+0,000 -5,502 877,404 0,034 -5,468 877,370 877,553 877,534 0,02 5,153 877,380 5,937 877,649 0,269 19,468 0,000 2.622,192 841,989

141+0,000 -5,490 877,119 0,022 -5,468 877,097 877,289 877,261 0,03 5,153 877,106 5,877 877,315 0,208 19,418 0,000 2.641,610 841,989

142+0,000 -5,503 876,833 0,035 -5,468 876,798 877,000 876,962 0,04 5,153 876,808 6,245 877,384 0,577 28,944 0,000 2.670,553 841,989

142+13,011 -5,533 876,655 0,065 -5,468 876,590 876,798 876,754 0,04 5,153 876,600 6,394 877,325 0,725 30,970 0,000 2.701,524 841,989

143+0,000 -5,553 876,563 0,086 -5,468 876,477 876,722 876,641 0,08 5,153 876,487 6,492 877,310 0,823 21,534 0,000 2.723,057 841,989

144+0,000 -5,600 876,285 0,132 -5,468 876,153 876,316 876,317 0,00 5,153 876,162 6,762 877,256 1,094 61,280 0,000 2.784,337 841,989

144+16,618 -5,635 876,049 0,166 -5,469 875,884 875,993 876,048 -0,06 5,153 875,893 6,494 876,719 0,826 41,086 1,578 2.825,423 843,567

145+0,000 -5,643 876,004 0,175 -5,468 875,829 875,942 875,993 -0,05 5,153 875,838 6,415 876,585 0,746 7,210 0,659 2.832,633 844,226

146+0,000 -5,671 875,709 0,203 -5,468 875,506 875,670 875,670 0,00 5,153 875,515 6,441 876,288 0,773 43,188 2,508 2.875,821 846,734

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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147+0,000 -5,638 875,427 0,170 -5,468 875,257 875,408 875,421 -0,01 5,153 875,266 6,297 875,895 0,629 38,393 1,355 2.914,214 848,089

148+0,000 -5,538 875,079 0,070 -5,468 875,008 875,147 875,172 -0,03 5,153 875,018 6,320 875,669 0,652 29,726 1,278 2.943,940 849,367

149+0,000 -5,511 874,802 0,043 -5,468 874,759 874,896 874,923 -0,03 5,153 874,769 6,325 875,425 0,656 26,528 1,264 2.970,468 850,632

150+0,000 -5,764 874,334 -0,197 -5,468 874,531 874,678 874,695 -0,02 5,153 874,540 6,109 874,981 0,440 21,049 1,818 2.991,518 852,450

150+18,671 -5,579 874,280 -0,074 -5,468 874,354 874,514 874,518 0,00 5,153 874,364 6,026 874,721 0,358 13,116 2,974 3.004,634 855,423

151+0,000 -5,568 874,276 -0,067 -5,468 874,343 874,503 874,507 0,00 5,153 874,352 6,039 874,723 0,371 0,653 0,299 3.005,286 855,723

151+12,480 -5,668 874,446 0,200 -5,468 874,246 874,420 874,410 0,01 5,153 874,255 6,306 874,893 0,638 7,491 2,180 3.012,778 857,903

152+0,000 -5,666 874,393 0,198 -5,468 874,195 874,364 874,359 0,00 5,153 874,204 6,499 875,035 0,831 6,819 0,794 3.019,597 858,696

152+6,289 -5,612 874,301 0,144 -5,468 874,157 874,322 874,321 0,00 5,153 874,166 6,763 875,261 1,094 7,141 0,547 3.026,738 859,243

153+0,000 -5,523 874,051 -0,037 -5,468 874,087 874,239 874,251 -0,01 5,153 874,097 7,374 875,802 1,705 21,614 1,168 3.048,352 860,411

154+0,000 -5,549 873,945 -0,054 -5,468 873,999 874,175 874,163 0,01 5,153 874,009 8,004 876,345 2,336 40,573 1,484 3.088,925 861,894

155+0,000 -5,680 873,770 -0,141 -5,468 873,911 874,088 874,075 0,01 5,153 873,921 6,067 874,319 0,399 32,896 2,248 3.121,821 864,143

155+13,847 -5,468 873,850 874,068 874,014 0,05 5,153 873,860 19,866 2,257 3.141,686 866,400

156+0,000 -5,468 873,823 874,043 873,987 0,06 5,153 873,833 10,513 1,045 3.152,199 867,445

157+0,000 -5,468 873,735 873,989 873,899 0,09 5,153 873,745 6,226 874,302 0,557 37,864 4,185 3.190,063 871,630

158+0,000 -5,468 873,647 873,891 873,811 0,08 5,153 873,656 42,680 6,186 3.232,743 877,817

159+0,000 -5,875 873,288 -0,271 -5,468 873,559 873,784 873,723 0,06 5,153 873,568 6,815 874,715 1,146 39,959 8,573 3.272,703 886,390

159+17,828 -5,800 873,259 -0,221 -5,468 873,480 873,713 873,644 0,07 5,153 873,490 6,624 874,446 0,956 29,119 7,887 3.301,821 894,277

160+0,000 -5,815 873,240 -0,231 -5,468 873,471 873,695 873,635 0,06 5,153 873,480 6,532 874,343 0,863 3,155 0,914 3.304,976 895,190

161+0,000 -5,837 873,137 -0,246 -5,468 873,383 873,579 873,547 0,03 5,153 873,392 6,634 874,357 0,965 22,606 9,458 3.327,582 904,649

162+0,000 -5,807 873,001 -0,226 -5,468 873,227 873,405 873,391 0,01 5,153 873,236 5,653 873,221 -0,015 17,496 11,374 3.345,078 916,022

163+0,000 -5,672 872,798 -0,136 -5,468 872,935 873,076 873,099 -0,02 5,153 872,944 9,198 14,195 3.354,276 930,217

164+0,000 -5,476 872,501 -0,006 -5,468 872,506 872,697 872,670 0,03 5,153 872,516 1,842 20,453 3.356,118 950,670

164+1,808 -5,477 872,470 0,009 -5,468 872,461 872,671 872,625 0,05 5,153 872,470 0,337 2,292 3.356,455 952,962

165+0,000 -5,505 871,979 0,038 -5,468 871,942 872,101 872,106 0,00 5,153 871,951 5,653 871,936 -0,015 3,694 23,865 3.360,149 976,828

166+0,000 -5,546 871,319 0,078 -5,468 871,242 871,364 871,406 -0,04 5,153 871,251 6,132 870,917 -0,334 5,191 28,706 3.365,340 1.005,534

167+0,000 -5,522 870,527 0,054 -5,468 870,473 870,549 870,637 -0,09 5,153 870,483 6,184 870,114 -0,369 5,319 33,890 3.370,659 1.039,424

168+0,000 -5,502 869,739 0,034 -5,468 869,705 869,815 869,869 -0,05 5,153 869,714 6,196 869,338 -0,376 4,778 33,395 3.375,436 1.072,819

169+0,000 -5,542 869,068 0,074 -5,468 868,993 869,191 869,157 0,03 5,153 869,003 5,751 868,923 -0,080 9,963 16,597 3.385,399 1.089,416

170+0,000 -5,552 868,631 0,084 -5,468 868,547 868,752 868,711 0,04 5,153 868,556 5,687 868,574 0,018 14,677 1,797 3.400,076 1.091,213

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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171+0,000 -5,656 868,572 0,188 -5,468 868,384 868,575 868,548 0,03 5,153 868,393 5,723 868,448 0,055 17,306 0,000 3.417,382 1.091,213

172+0,000 -5,468 868,505 868,783 868,669 0,11 5,153 868,514 5,903 868,333 -0,182 24,590 0,775 3.441,972 1.091,989

173+0,000 -5,651 869,093 0,183 -5,468 868,910 869,153 869,074 0,08 5,153 868,919 5,691 868,879 -0,040 25,472 2,631 3.467,444 1.094,619

173+16,138 -5,583 869,559 0,115 -5,468 869,443 869,596 869,608 -0,01 5,153 869,453 6,601 870,386 0,933 15,740 1,973 3.483,184 1.096,592

174+0,000 -5,486 869,614 0,018 -5,468 869,596 869,707 869,760 -0,05 5,153 869,605 6,776 870,713 1,108 2,972 0,634 3.486,156 1.097,226

175+0,000 -5,526 870,350 -0,039 -5,468 870,389 870,454 870,553 -0,10 5,153 870,398 7,185 871,914 1,516 15,686 7,978 3.501,843 1.105,204

176+0,000 -5,611 871,086 -0,096 -5,468 871,181 871,343 871,345 0,00 5,153 871,190 8,125 873,647 2,456 39,997 5,763 3.541,839 1.110,968

177+0,000 -5,615 871,876 -0,098 -5,468 871,974 872,182 872,138 0,04 5,153 871,983 7,643 873,958 1,975 60,057 0,639 3.601,896 1.111,606

178+0,000 -5,785 872,476 -0,212 -5,468 872,687 872,765 872,851 -0,09 5,153 872,697 5,785 872,813 0,116 31,897 6,392 3.633,793 1.117,998

179+0,000 -5,738 872,870 -0,180 -5,468 873,050 873,040 873,214 -0,17 5,153 873,059 6,171 872,699 -0,360 3,004 22,115 3.636,798 1.140,113

180+0,000 -6,285 872,494 -0,545 -5,468 873,039 873,026 873,203 -0,18 5,153 873,048 6,640 872,376 -0,673 0,280 40,575 3.637,077 1.180,689

180+1,334 -6,294 872,474 -0,551 -5,468 873,025 873,022 873,189 -0,17 5,153 873,034 6,621 872,374 -0,660 0,003 3,225 3.637,081 1.183,914

181+0,000 -6,532 871,945 -0,710 -5,468 872,654 872,719 872,818 -0,10 5,153 872,664 6,665 871,974 -0,690 1,072 40,340 3.638,153 1.224,254

182+0,000 -6,206 871,483 -0,492 -5,468 871,975 872,163 872,139 0,02 5,153 871,984 6,335 871,515 -0,469 6,899 26,209 3.645,052 1.250,463

183+0,000 -6,166 870,807 -0,465 -5,468 871,273 871,453 871,437 0,02 5,153 871,282 6,125 870,953 -0,329 10,633 12,106 3.655,685 1.262,568

184+0,000 -5,860 870,202 -0,262 -5,468 870,464 870,592 870,628 -0,04 5,153 870,473 6,249 870,062 -0,412 7,577 12,154 3.663,262 1.274,723

185+0,000 -5,581 869,367 -0,076 -5,468 869,443 869,602 869,607 0,00 5,153 869,452 6,051 869,172 -0,280 5,634 10,119 3.668,896 1.284,841

186+0,000 -5,695 868,057 -0,151 -5,468 868,209 868,452 868,373 0,08 5,153 868,218 5,826 868,088 -0,130 11,708 4,795 3.680,604 1.289,636

186+6,531 -5,757 867,578 -0,193 -5,468 867,771 868,041 867,935 0,11 5,153 867,780 5,756 867,697 -0,084 6,603 0,818 3.687,208 1.290,453

187+0,000 -5,482 866,883 0,015 -5,468 866,868 867,179 867,032 0,15 5,153 866,878 5,683 866,893 0,015 17,577 1,065 3.704,785 1.291,518

188+0,000 -5,501 865,560 0,033 -5,468 865,528 865,754 865,692 0,06 5,153 865,537 5,706 865,574 0,037 22,399 0,676 3.727,184 1.292,194

189+0,000 -5,652 864,065 -0,123 -5,468 864,187 864,260 864,351 -0,09 5,153 864,197 6,024 863,934 -0,262 7,709 11,725 3.734,894 1.303,919

190+0,000 -6,074 862,442 -0,404 -5,468 862,847 862,917 863,011 -0,09 5,153 862,856 6,159 862,504 -0,352 0,000 26,546 3.734,894 1.330,465

191+0,000 -6,016 861,298 -0,365 -5,468 861,663 861,799 861,827 -0,03 5,153 861,673 0,015 22,291 3.734,909 1.352,757

192+0,000 -5,837 860,548 -0,246 -5,468 860,794 860,984 860,958 0,03 5,153 860,803 5,930 860,604 -0,199 5,026 9,828 3.739,935 1.362,584

193+0,000 -5,751 860,050 -0,189 -5,468 860,238 860,397 860,402 -0,01 5,153 860,248 5,891 860,075 -0,173 9,548 5,575 3.749,483 1.368,159

194+0,000 -5,823 859,603 -0,237 -5,468 859,840 860,001 860,004 0,00 5,153 859,849 5,812 859,729 -0,121 11,242 6,963 3.760,725 1.375,122

194+9,407 -5,816 859,420 -0,232 -5,468 859,652 859,820 859,817 0,00 5,153 859,662 5,865 859,506 -0,156 6,616 3,743 3.767,340 1.378,865

195+0,000 -5,827 859,202 -0,240 -5,468 859,441 859,611 859,606 0,01 5,153 859,451 5,661 859,431 -0,020 8,478 4,263 3.775,818 1.383,127

196+0,000 -6,269 858,509 -0,534 -5,468 859,043 859,209 859,207 0,00 5,153 859,052 5,680 859,064 0,012 18,613 11,500 3.794,431 1.394,627

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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197+0,000 -7,035 857,600 -1,045 -5,468 858,645 858,798 858,809 -0,01 5,153 858,654 5,784 858,552 -0,102 19,473 23,696 3.813,904 1.418,323

198+0,000 -7,193 857,096 -1,150 -5,468 858,246 858,384 858,410 -0,03 5,153 858,256 5,743 858,181 -0,075 19,139 33,272 3.833,043 1.451,594

198+19,218 -7,119 856,763 -1,100 -5,468 857,863 858,004 858,027 -0,02 5,153 857,873 5,741 857,799 -0,073 17,768 33,666 3.850,810 1.485,261

199+0,000 -7,126 856,742 -1,106 -5,468 857,848 857,986 858,012 -0,03 5,153 857,857 5,729 857,792 -0,065 0,693 1,420 3.851,504 1.486,681

200+0,000 -6,998 856,429 -1,020 -5,468 857,449 857,584 857,613 -0,03 5,153 857,459 5,741 857,385 -0,073 17,604 34,666 3.869,108 1.521,347

201+0,000 -6,607 856,292 -0,759 -5,468 857,051 857,194 857,215 -0,02 5,153 857,060 5,677 857,030 -0,031 17,545 30,365 3.886,653 1.551,711

202+0,000 -6,416 856,020 -0,632 -5,468 856,653 856,808 856,817 -0,01 5,153 856,662 5,656 856,649 -0,012 17,512 24,364 3.904,165 1.576,076

203+0,000 -6,283 855,711 -0,543 -5,468 856,254 856,415 856,418 0,00 5,153 856,264 5,725 856,201 -0,063 15,729 18,613 3.919,894 1.594,689

203+9,029 -6,367 855,475 -0,600 -5,468 856,074 856,233 856,238 -0,01 5,153 856,084 6,250 856,665 0,581 8,157 7,360 3.928,051 1.602,048

204+0,000 -6,569 855,122 -0,734 -5,468 855,856 856,007 856,020 -0,01 5,153 855,865 6,260 856,456 0,591 13,705 9,478 3.941,756 1.611,526

205+0,000 -7,243 854,251 -1,183 -5,468 855,434 855,531 855,598 -0,07 5,153 855,444 5,780 855,556 0,112 16,751 24,947 3.958,507 1.636,473

206+0,000 -7,207 853,692 -1,160 -5,468 854,852 854,920 855,016 -0,10 5,153 854,861 5,660 854,842 -0,019 2,789 35,112 3.961,296 1.671,584

207+0,000 -6,484 853,408 -0,678 -5,468 854,086 854,141 854,250 -0,11 5,153 854,095 5,695 854,052 -0,043 0,000 37,444 3.961,296 1.709,029

208+0,000 -7,350 851,881 -1,255 -5,468 853,135 853,203 853,299 -0,10 5,153 853,145 5,751 853,064 -0,080 0,000 40,920 3.961,296 1.749,949

209+0,000 -6,929 851,050 -0,974 -5,468 852,024 852,156 852,188 -0,03 5,153 852,033 5,723 851,972 -0,061 0,000 38,433 3.961,296 1.788,382

210+0,000 -5,839 850,642 -0,247 -5,468 850,890 851,032 851,054 -0,02 5,153 850,899 5,770 850,806 -0,093 0,000 24,987 3.961,296 1.813,368

211+0,000 -5,560 849,847 0,092 -5,468 849,755 849,880 849,919 -0,04 5,153 849,765 5,803 849,650 -0,115 4,419 13,997 3.965,715 1.827,366

212+0,000 -5,482 848,612 -0,009 -5,468 848,621 848,729 848,785 -0,06 5,153 848,630 5,786 848,527 -0,104 4,928 10,593 3.970,643 1.837,959

212+10,074 -5,587 848,169 0,119 -5,468 848,050 848,164 848,214 -0,05 5,153 848,059 5,696 848,015 -0,044 1,278 4,563 3.971,921 1.842,522

213+0,000 -5,753 847,771 0,285 -5,468 847,487 847,585 847,651 -0,07 5,153 847,496 5,688 847,515 0,019 3,222 2,541 3.975,144 1.845,063

214+0,000 -5,468 846,352 846,437 846,516 -0,08 5,153 846,362 8,741 6,855 3.983,885 1.851,918

215+0,000 -5,701 845,479 0,233 -5,468 845,246 845,404 845,410 -0,01 5,153 845,255 5,886 845,473 0,217 14,201 5,607 3.998,086 1.857,525

215+14,292 -5,468 844,572 844,750 844,736 0,01 5,153 844,582 15,903 0,584 4.013,989 1.858,109

216+0,000 -5,468 844,335 844,542 844,499 0,04 5,153 844,345 7,045 0,000 4.021,034 1.858,109

217+0,000 -5,719 843,900 0,251 -5,468 843,649 843,873 843,813 0,06 5,153 843,658 5,686 843,622 -0,037 23,593 0,364 4.044,627 1.858,473

218+0,000 -5,676 843,394 0,208 -5,468 843,186 843,396 843,350 0,05 5,153 843,195 5,655 843,179 -0,016 19,343 0,563 4.063,969 1.859,036

218+18,510 -5,616 843,105 0,148 -5,468 842,957 843,092 843,121 -0,03 5,153 842,966 5,687 842,985 0,018 12,637 1,488 4.076,607 1.860,524

219+0,000 -5,608 843,087 0,140 -5,468 842,947 843,071 843,111 -0,04 5,153 842,956 5,690 842,977 0,021 0,764 0,237 4.077,371 1.860,761

220+0,000 -5,618 842,803 -0,100 -5,468 842,904 842,955 843,068 -0,11 5,153 842,913 5,709 842,861 -0,052 4,712 10,610 4.082,083 1.871,371

221+0,000 -6,227 842,382 -0,506 -5,468 842,888 842,931 843,052 -0,12 5,153 842,898 5,796 842,788 -0,110 0,000 23,043 4.082,083 1.894,414

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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222+0,000 -5,932 842,564 -0,309 -5,468 842,873 842,987 843,037 -0,05 5,153 842,882 5,685 842,899 0,017 0,252 19,901 4.082,335 1.914,315

222+12,265 -5,885 842,585 -0,278 -5,468 842,864 842,992 843,028 -0,04 5,153 842,873 5,742 842,947 0,074 1,130 5,679 4.083,465 1.919,994

223+0,000 -5,991 842,509 -0,349 -5,468 842,858 842,989 843,022 -0,03 5,153 842,867 5,775 842,973 0,106 1,608 2,999 4.085,073 1.922,993

224+0,000 -5,806 842,617 -0,225 -5,468 842,843 842,977 843,007 -0,03 5,153 842,852 5,822 843,006 0,154 6,813 8,228 4.091,886 1.931,221

225+0,000 -5,468 842,788 842,918 842,952 -0,03 5,153 842,797 9,537 7,235 4.101,423 1.938,457

226+0,000 -5,469 842,647 0,001 -5,468 842,646 842,758 842,810 -0,05 5,153 842,655 5,782 842,769 0,114 8,155 6,051 4.109,578 1.944,508

226+18,385 -5,468 842,439 842,543 842,603 -0,06 5,153 842,448 9,971 6,168 4.119,549 1.950,676

227+0,000 -5,468 842,417 842,523 842,581 -0,06 5,153 842,427 1,294 0,625 4.120,844 1.951,300

228+0,000 -5,468 842,102 0,000 -5,468 842,101 842,203 842,265 -0,06 5,153 842,111 5,918 842,361 0,250 15,803 7,308 4.136,646 1.958,608

229+0,000 -5,692 841,923 0,224 -5,468 841,699 841,819 841,863 -0,04 5,153 841,708 5,890 841,930 0,222 18,135 5,732 4.154,781 1.964,340

230+0,000 -6,207 841,948 0,739 -5,468 841,209 841,343 841,373 -0,03 5,153 841,218 5,784 841,334 0,116 24,121 3,504 4.178,902 1.967,844

231+0,000 -6,066 841,270 0,598 -5,468 840,672 840,793 840,836 -0,04 5,153 840,681 5,804 840,816 0,135 25,364 3,206 4.204,266 1.971,050

231+4,506 -5,945 841,027 0,477 -5,468 840,551 840,669 840,715 -0,05 5,153 840,560 5,799 840,690 0,130 4,700 0,986 4.208,965 1.972,036

232+0,000 -5,950 840,616 0,482 -5,468 840,134 840,262 840,298 -0,04 5,153 840,144 5,797 840,272 0,129 12,723 3,183 4.221,688 1.975,220

233+0,000 -5,875 840,004 0,407 -5,468 839,597 839,703 839,761 -0,06 5,153 839,607 5,725 839,664 0,057 12,038 4,733 4.233,727 1.979,953

234+0,000 -5,619 839,211 0,151 -5,468 839,060 839,146 839,224 -0,08 5,153 839,069 5,681 839,082 0,012 6,606 9,094 4.240,333 1.989,047

235+0,000 -5,483 838,538 0,015 -5,468 838,522 838,594 838,687 -0,09 5,153 838,532 5,680 838,543 0,011 2,593 13,292 4.242,926 2.002,340

236+0,000 -5,468 837,985 838,047 838,149 -0,10 5,153 837,995 5,668 837,994 0,000 1,189 15,175 4.244,115 2.017,515

237+0,000 -5,468 837,440 837,485 837,604 -0,12 5,153 837,450 5,662 837,443 -0,007 0,622 19,794 4.244,737 2.037,309

238+0,000 -5,468 836,840 836,936 837,005 -0,07 5,153 836,850 5,707 836,889 0,039 1,403 19,687 4.246,140 2.056,996

239+0,000 -5,468 836,179 836,317 836,343 -0,03 5,153 836,188 5,697 836,217 0,029 2,761 11,305 4.248,901 2.068,300

240+0,000 -5,468 835,454 835,624 835,618 0,01 5,153 835,464 5,729 835,525 0,061 5,526 3,415 4.254,426 2.071,716

241+0,000 -5,468 834,668 834,863 834,832 0,03 5,153 834,677 5,706 834,715 0,037 8,423 0,028 4.262,850 2.071,744

242+0,000 -5,468 833,819 834,005 833,983 0,02 5,153 833,829 5,727 833,887 0,058 8,279 0,028 4.271,129 2.071,772

243+0,000 -5,468 832,908 833,101 833,072 0,03 5,153 832,917 5,778 833,027 0,110 9,564 0,000 4.280,692 2.071,772

244+0,000 -5,468 831,942 832,113 832,106 0,01 5,153 831,952 5,806 832,090 0,138 10,995 0,000 4.291,688 2.071,772

245+0,000 -5,468 830,969 831,175 831,133 0,04 5,153 830,978 5,826 831,136 0,158 15,356 0,000 4.307,043 2.071,772

246+0,000 -5,468 829,996 830,181 830,160 0,02 5,153 830,005 5,840 830,176 0,171 17,045 0,000 4.324,089 2.071,772

247+0,000 -5,468 829,022 829,146 829,186 -0,04 5,153 829,032 5,816 829,180 0,148 13,206 1,858 4.337,295 2.073,630

248+0,000 -5,468 828,049 828,214 828,213 0,00 5,153 828,058 5,794 828,184 0,126 11,600 2,277 4.348,895 2.075,906

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro
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249+0,000 -5,468 827,076 827,229 827,240 -0,01 5,153 827,085 5,770 827,187 0,102 8,494 1,941 4.357,389 2.077,847

250+0,000 -5,468 826,102 826,249 826,266 -0,02 5,153 826,112 5,817 826,261 0,149 5,482 4,315 4.362,871 2.082,163

250+17,647 -5,468 825,243 825,398 825,407 -0,01 5,153 825,253 5,802 825,386 0,133 4,258 3,976 4.367,128 2.086,139

251+0,000 -5,468 825,129 825,286 825,293 -0,01 5,153 825,138 5,821 825,291 0,152 0,580 0,392 4.367,709 2.086,530

251+14,647 -5,468 824,416 824,488 824,580 -0,09 5,153 824,425 2,071 3,109 4.369,780 2.089,639

252+0,000 -5,468 824,155 824,278 824,319 -0,04 5,153 824,165 0,312 0,992 4.370,091 2.090,631

252+11,646 1,871 0,634 4.371,962 2.091,265

Observações:  Cota vermelha (C.V.) e Altura (ALT): (+) corte     (-) aterro



OBRA: DATA: MAR / 2025

EXTENSÃO TOTAL: 5.051,646 m² TOTAL: 4.258.708,613 m² ,000 m² ,000 m²

LOGRADOURO EXTENSÃO
LARGURA MÉDIA 

(m)
ÁREA (m²)

VOLUME CORTE 

(m³)

VOLUME ATERRO 

(m³)

Av. Sebastião de Pádua 5.051,646 10,500 53.042,283 4.371,962 2.091,265

PROJETO EXECUTIVO DE TERRAPLENAGEM

QUADRO DE QUANTITATIVOS

AV SEBASTIÃO DE PÁDUA


